STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 06/ 07/ 00 I N KERN COUNTY I N AND NEAR LOST 06/ 08/ 00
CONTRACT NUMBER 06- 338204 H LLS ON ROUTE 46 FROM 0.2 KM WEST CONTRACT CCDE 'A '
LOCATI ON 06- KER- 46-20.5/32. 5 OF JUNCTI ON ROUTE 33 TO 0.2 KM EAST 83 CONTRACT | TEMS
OF ROUTE 46 AND 5 SEPARATI ON
W DEN AND ASPHALT CONCRETE OVERLAY FEDERAL Al D ACNH P046-(029) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 17 FUND TOTAL HA22 9, 257, 000 TOTAL NUMBER OF WORKI NG DAYS 170
NUMBER OF BI DDERS 3 ENG NEERS EST 8, 104, 000. 00 AMOUNT OVER 130, 459. 00 PERCENT OVER EST 1.61
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORMATI ON  ( NANVE/ ADDRESS/ LOCATI ON)
1 8, 234, 459. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 9, 381, 000. 00 3 GRI FFI TH COVPANY 661 831-7331
00032168
P O BOX 70157 FAX 661 831-0113
BAKERSFI ELD CA 93387
3 9, 388, 436. 10 1 LEES PAVI NG | NC 559 651-1337
00282929
1212 N PLAZA DR FAX 559 651-2335

VI SALIA CA 93291



06- 338204
06- KER- 46- 2
06/ 07/ 00

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF

OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
06/ 08/ 00

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY

LI NCOLN CA

ACL

POMONA CA

AGRA

RI CHMOND CA

CORE SLAB STRUCTURES
PERRI S CA

FRANKLI N STEEL
FRESNO CA

HARBOR

SAN BERNARDI NO CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

K R C SAFETY

VI SALI A CA

LOOP ELECTRIC
BAKERSFI ELD CA

OUR VALLEY FENCE

RI DGECREST CA
PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CONCRETE BARRI ER

CAST IN DRI LLED HOLE

PRECAST G RDERS

REBAR

BRI DGE DEMOLI TI ON AND ACCESS OPENI NG ( PORTI ON)

ERGCSI ON CONTROL

CONSTRUCTI ON AREA SI GNS AND SI GNS

ELECTRI CAL

METAL BEAM GUARD RAI L

COLD PLANE



06- 338204
06- KER- 46- 2
06/ 07/ 00

SUMMARY OF

LI ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 3
06/ 08/ 00

REMAI NI NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUPER SEAL AND STRI PE
FI LLMORE CA
T JS AND AUSTI N ENTERPRI SES
BAKERSFI ELD CA

STRI PI NG

DRI LLI NG ( PORTI ON)



06- 338204
06- KER- 46- 2 SUMMARY
06/ 07/ 00

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D245
OF REMAI NI NG BI DDERS PAGE 4
06/ 08/ 00
OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY

LI NCOLN CA

ANDERSON DRI LLI NG

LAKESI DE CA

C AND W FENCE

VENTURA CA

CTM

RANCHO CORDOVA CA

CORE SLAB

PERRI S CA

J AND M LAND RESTORATI ON
BAKERSFI ELD CA

LOOP ELECTRIC

BAKERSFI ELD CA

PAVEMENT RECYCLI NG

Rl VERSI DE CA

PENHALL COVPANY

ANAHEI M CA

RUBBERI ZED CRACK FI LLER AND SEALANT | NC
FULLERTON CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE

CAST IN DRI LLED HCOLE PI LI NG

FENCE AND METAL BEAM GUARD RAI LI NG

CONCRETE BARRI ERS

PRECAST

ERGCSI ON CONTROL

ELECTRI CAL

COLD PLANE

DEMOLI TI ON AND CORI NG

CRACK SEALI NG

CONSTRUCTI ON AREA SI GNS AND CRASH CUSHI ONS



06- 338204 Bl D245

06- KER- 46- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
06/ 07/ 00 06/ 08/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SUPER SEAL AND STRI PE STRI PI NG

FI LLMORE CA

TRl STEEL REBAR

BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO ASPHALT CONCRETE DI KE

GOSHEN CA

B SK QUALI TY CONTROL AND QUALI TY ASSURANCE

BAKERSFI ELD CA

BENCO BRI DGE

ELK GROVE CA

BOBBI E MACK GRI NDI NG COLD PLANE

VI SALI A CA

C AND W FENCE FENCE AND GUARD RAI L

VENTURA CA

J AND M LAND RESTORATI ON ERCSI ON CONTROL

BAKERSFI ELD CA

K R C SAFETY TRAFFI C CONTROL, SIGNS, K RAILS AND TEMPORARY STRI PI NG
VI SALI A CA

LOOP ELECTRIC ELECTRI CAL

BAKERSFI ELD CA
CONTI NUED ON NEXT PAGE
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06- KER- 46- 2
06/ 07/ 00

Bl DDER | D NAME AND ADDRESS

SUMMARY
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ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 6
06/ 08/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUPER SEAL AND STRI PE
FI LLMORE CA

STRI PI NG AND CRACK FI LLI NG



06- 338204 Bl D245

06- KER- 46- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 07/ 00 06/ 08/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

1 074019 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

PLAN

2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 7,500. 00* 7,500. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 131, 000. 00* 131, 000. 00

5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 320 4.00 5, 280. 00

6 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 17 25.00 425.00

7 (S) 120300 TEMPORARY PAVEMENT MARKER EA 130 2.00 260. 00

8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 10, 000. 00* 10, 000. 00

9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 900 20. 00 38, 000. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 96 250. 00 24, 000. 00
11 150605 REMOVE FENCE M 1, 500 10. 00 15, 000. 00
12 150668 REMOVE FLARED END SECTI ON EA 20 50. 00 1, 000. 00
13 150710 REMOVE TRAFFI C STRI PE M 500 4.00 2, 000. 00
14 150722 REMOVE PAVEMENT MARKER EA 75 1.00 75. 00
15 150742 REMOVE ROADSI DE S| GN EA 1 200. 00 200. 00
16 150805 REMOVE CULVERT EA 29 500. 00 14, 500. 00
17 150821 REMOVE HEADWALL EA 24 150. 00 3, 600. 00
18 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 43 55. 00 2, 365. 00
19 (S) 152380 RELOCATE CHAI N LI NK FENCE M 320 24. 00 7, 680. 00
20 152390 RELOCATE ROADSI DE S| GN EA 13 200. 00 2, 600. 00
21 152440 ADJUST MANHOLE TO GRADE EA 1 200. 00 200. 00
22 (S) 017944 COLD PLANE ASPHALT CONCRETE PAVENMENT M2 17, 400 2.00 34, 800. 00

(120 MV MAXI MUM)

23 153531 ACCESS OPENI NG, SOFFI T EA 6 500. 00 3, 000. 00
24 156585 REMOVE CRASH CUSHI ON EA 4 50. 00 200. 00
25 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 20, 000. 00* 20, 000. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
27 190101 ROADVAY EXCAVATI ON VB 83, 100 7.50 623, 250. 00
28 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) B 75 50. 00 3, 750. 00
29 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 45 50. 00 2, 250. 00
30 (S) 203003 STRAW ( ERCSI ON' CONTRQL) TONN 160 180. 00 28, 800. 00
31 (S) 203014 FI BER ( EROSI ON CONTROL) KG 24, 000 1.00 24, 000. 00
32 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 740 76. 00 56, 240. 00
33 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 6, 000 .50 3, 000. 00
34 (S) 203024 COMPOST ( EROSI ON' CONTROL) KG 120, 000 .40 48, 000. 00
35 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 6, 000 2.00 12, 000. 00
36 260201 CLASS 2 AGGREGATE BASE B 28, 300 20. 00 566, 000. 00



06- 338204 Bl D245

06- KER- 46- 2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 07/ 00 06/ 08/ 00

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

37 374206 SEAL RANDOM CRACKS LNKM 40 1, 500. 00 60, 000. 00

38 390115 ASPHALT CONCRETE ( BRI DGE) TONN 24 100. 00 2, 400. 00

39 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 2,230 100. 00 223, 000. 00

40 390152 ASPHALT CONCRETE TONN 97, 300 46. 20 4, 495, 260. 00

41 394002 PLACE ASPHALT CONCRETE (M SCELLANEQUS M2 4,350 9. 00 39, 150. 00
AREA)

42 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 280 10. 00 2, 800. 00

43 394050 RUMBLE STRI P STA 350 38. 00 13, 300. 00

44 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TONN 110 10. 00 1, 100. 00

45 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 27 100. 00 2, 700. 00
PI LI NG

46 (S) 490671 2.4 M CAST- | N- DRI LLED- HOLE CONCRETE M 72 2,225.00 160, 200. 00
PI LI NG

47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 2 400. 00 800. 00

48 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 155 700. 00 108, 500. 00

49 510526 M NOR CONCRETE ( BACKFI LL) VB 210 80. 00 16, 800. 00

50 511106 DRI LL AND BOND DOWEL M 160 100. 00 16, 000. 00

51 048215 DRI LL AND PRESSURE GROUT DOWEL M 63 175. 00 11, 025. 00

52 512234 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 15, 000. 00 60, 000. 00
G RDER (30 M- 35 M

53 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 4 2, 000. 00 8, 000. 00
G RDER

54 515020 REFI NI SH BRI DGE DECK e 190 50. 00 9, 500. 00

55 048216 CORE CONCRETE (101 MM - 200 MV) M 3.5 290. 00 1, 015. 00

56 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 116, 000 1.00 116, 000. 00

57 620909 450 MM ALTERNATI VE Pl PE CULVERT M 630 200. 00 126, 000. 00

58 620913 600 MV ALTERNATI VE Pl PE CULVERT M 75 200. 00 15, 000. 00

59 625382 525 MM X 375 MV ALTERNATI VE Pl PE M 11 200. 00 2, 200. 00
ARCH CULVERT

60 625388 700 MM X 500 MM ALTERNATI VE Pl PE M 15 200. 00 3, 000. 00
ARCH CULVERT

61 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 2.2 900. 00 1, 980. 00
(2.77 MM THI CK)

62 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 90 190. 00 17, 100. 00

63 705337 600 MV ALTERNATI VE FLARED END SECTI ON EA 4 200. 00 800. 00

64 705346 525 MM X 375 MV ALTERNATI VE FLARED END EA 2 190. 00 380. 00
Pl PE ARCH SECTI ON

65 705347 700 MM X 500 MM ALTERNATI VE FLARED END EA 2 200. 00 400. 00

Pl PE ARCH SECTI ON



06- 338204 Bl D245

06- KER- 46- 2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 9
06/ 07/ 00 06/ 08/ 00
| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

66 017945 I NLET GRATE ( TYPE 900R) EA 2 400. 00 800. 00
67 (SF) 750501 M SCELLANEQUS METAL ( BRI DGE) KG 490 14. 00 6, 860. 00
68 (S) 800001 FENCE (TYPE BW METAL POCST) M 1,500 12.00 18, 000. 00
69 810110 SURVEY MONUMENT EA 4 200. 00 800. 00
70 820107 DELI NEATOR ( CLASS 1) EA 10 35.00 350. 00
71 820134 OBJECT MARKER (TYPE P) EA 4 35.00 140. 00
72 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 31 74.00 2,294.00
73 (SF) 833032 CHAI'N LI NK RAILING (TYPE 7) M 76 70. 00 5, 320. 00
74 (SF) 833090 TUBULAR HANDRAI LI NG ( MODI FI ED) M 77 150. 00 11, 550. 00
75 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 77 125. 00 9, 625. 00
76 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 77 150. 00 11, 550. 00
77 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 8 2,100. 00 16, 800. 00
78 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG e 160 40. 00 6, 400. 00
79 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 59, 400 .40 23, 760. 00
80 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 2,250 2.60 5, 850. 00
81 (S) 860603 FLASHI NG BEACON AND LI GHTI NG LS LUW SUM 51, 000. 00* 51, 000. 00
82 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUWP SUM 14, 000. 00* 14, 000. 00
83 999990 MOBI LI ZATI ON LS LUWP SUM 805, 975. 00* 805, 975. 00

TOTAL 8,234, 459. 00



06- 338204 Bl D245

06- KER- 46- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
06/ 07/ 00 06/ 08/ 00
R CRCEEPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD
| BI D AMOUNT | BI D AMOUNT
| <o | <o
1] 5, 000. 00* 5000. 00| 5, 200. 00* 5200. 00
2| 20, 000. 00* 20000. 00| 52, 000. 00* 52000. 00
3| 8, 000. 00* 8000. 00| 7, 100. 00* 7100. 00
4 | 225, 000. 00* 225000. 00| 288, 000. 00* 288000. 00
5| 4.00 5280. 00| 4.00 5280. 00
6 | 33.00 561. 00| 47.00 799. 00
7| 2.20 286. 00| 2.23 289. 90
8 | 40, 000. 00* 40000. 00| 104, 000. 00* 104000. 00
9 | 41. 00 77900. 00| 53. 25 101175. 00
10 | 164. 00 15744. 00| 156. 25 15000. 00
11 | 2.50 3750. 00| 2.50 3750. 00
12 | 150. 00 3000. 00| 208. 00 4160. 00
13 | 4.35 2175. 00| 4.15 2075. 00
14 | 1.16 87. 00| 1.10 82. 50
15 | 100. 00 100. 00| 208. 00 208. 00
16 | 400. 00 11600. 00| 990. 00 28710. 00
17 | 450. 00 10800. 00| 349. 00 8376. 00
18 | 40. 00 1720. 00| 133. 00 5719. 00
19 | 30. 00 9600. 00| 29. 00 9280. 00
20 | 150. 00 1950. 00| 208. 00 2704. 00
21 | 850. 00 850. 00| 521. 00 521. 00
22 | 4.00 69600. 00| 3.25 56550. 00
23 | 670. 00 4020. 00| 1, 562. 00 9372. 00
24 | 850. 00 3400. 00| 522. 00 2088. 00
25 | 45, 000. 00* 45000. 00| 62, 500. 00* 62500. 00
26 | 10, 000. 00* 10000. 00| 36, 000. 00* 36000. 00
27 | 11. 00 914100. 00| 8.70 722970. 00
28 | 125. 00 9375. 00| 78.00 5850. 00
29 | 270. 00 12150. 00| 208. 00 9360. 00
30 | 190. 00 30400. 00| 188. 00 30080. 00
31 | 1.20 28800. 00| 1.20 28800. 00
32 | 80. 00 59200. 00| 80. 00 59200. 00
33 | . 60 3600. 00| .57 3420. 00
34 | .38 45600. 00| .36 43200. 00
35 | 2.00 12000. 00| 1.96 11760. 00
36 | 35.50  1004650. 00| 37.00  1047100. 00
37 | 1, 630. 00 65200. 00| 4,113. 00 164520. 00
38 | 200. 00 4800. 00| 158. 00 3792. 00
39 | 120. 00 267600. 00| 190. 00 423700. 00



06- 338204 Bl D245

06- KER- 46- 2 SUMMARY OF REMAI NI NG BIDDERS PAGE 11
06/ 07/ 00 06/ 08/ 00

R CRCEEPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE
| TEM SECOND | THI RD

| Bl D AMOUNT | Bl D AMOUNT

| <o | <o
40 | 43.00  4183900. 00| 46.20  4495260. 00
41 | 10. 00 43500. 00| 12. 00 52200. 00
42 | 10. 00 2800. 00| 13. 80 3864. 00
43 | 35.00 12250. 00| 44.00 15400. 00
44 | 750. 00 82500. 00| 365. 00 40150. 00
45 | 735. 00 19845. 00| 125. 00 3375. 00
46 | 3,379.00 243288. 00| 2, 600. 00 187200. 00
47 | 1, 962. 00 3924. 00| 1, 562. 00 3124. 00
48 | 2,071.00 321005. 00| 1, 400. 00 217000. 00
49 | 150. 00 31500. 00| 75. 00 15750. 00
50 | 68. 00 10880. 00| 52. 00 8320. 00
51 | 92. 00 5796. 00| 208. 00 13104. 00
52 | 18, 857. 00 75428. 00| 18, 230. 00 72920. 00
53 | 3, 270. 00 13080. 00| 13, 000. 00 52000. 00
54 | 94. 00 17860. 00| 36. 50 6935. 00
55 | 828. 00 2898. 00| 2,100. 00 7350. 00
56 | 1.57 182120. 00| 1.35 156600. 00
57 | 275. 00 173250. 00| 248. 00 156240. 00
58 | 300. 00 22500. 00| 335. 00 25125. 00
59 | 350. 00 3850. 00| 364. 00 4004. 00
60 | 375. 00 5625. 00| 318. 00 4770. 00
61 | 2,100. 00 4620. 00| 1,041. 00 2290. 20
62 | 120. 00 10800. 00| 208. 00 18720. 00
63 | 135. 00 540. 00| 312. 00 1248. 00
64 | 120. 00 240. 00| 208. 00 416. 00
65 | 135. 00 270. 00| 312. 00 624. 00
66 | 350. 00 700. 00| 104. 00 208. 00
67 | 7.00 3430. 00| 15. 60 7644. 00
68 | 8. 00 12000. 00| 7.80 11700. 00
69 | 500. 00 2000. 00| 312. 00 1248. 00
70 | 39.00 390. 00| 52. 00 520. 00
71 | 41.00 164. 00| 52. 00 208. 00
72 | 265. 00 8215. 00| 253. 00 7843. 00
73 | 158. 00 12008. 00| 151. 00 11476. 00
74 | 196. 00 15092. 00| 139. 00 10703. 00
75 | 228. 00 17556. 00| 208. 00 16016. 00
76 | 297. 00 22869. 00| 312. 00 24024. 00
77 | 1, 595. 00 12760. 00| 1, 525. 00 12200. 00
78 | 43.00 6880. 00| 41.00 6560. 00



06- 338204 Bl D245

06- KER- 46- 2 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
06/ 07/ 00 06/ 08/ 00
R S REREEEEEEE TR R P RAEEETEEEEERERD
| TEM SECOND | THI RD
| Bl D AMOUNT | Bl D AMOUNT
| <o R e e TR R e
79 | .44 26136. 00| .42 24948. 00
80 | 2.80 6300. 00| 2.67 6007. 50
81 | 55, 000. 00* 55000. 00| 54, 300. 00* 54300. 00
82 | 14, 500. 00* 14500. 00| 14, 250. 00* 14250. 00
83 | 657, 833. 00* 657833. 00| 249, 900. 00* 249900. 00

TOT 9, 381, 000. 00 9, 388, 436. 10



